STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 15

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 11/ 06
07-4L3204
07- LA-101- S0. 2/ S0. 2

B I

224,070. 00 AMOUNT UNDER

FUND TOTAL HA23
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D
161, 000. 00 1
198, 180. 00 6
247,062. 00 3
262, 210. 00 2
331, 300. 00 4

D SUMMARY

IN LOS ANGELES COUNTY I N
LOS ANGELES AT 6TH STREET
OVERCRGSSI NG

REPAI R STORM DRAI' N AND SI NK HOLE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

63, 070. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

05/ 15/ 06
CONTRACT CODE 'K '
24 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

75

PERCENT UNDER EST 28. 15

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVE STE 10
RI VERSI DE CA 92507

ZONDI ROS CORPORATI ON

2401 208TH STREET STE C8
TORRANCE CA 90501

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER Cl RCLE

CORONA CA 92883

FAX

FAX

FAX

FAX

FAX

714 538-5156
00743775
714 538-5157

949 252- 0441
00615876
949 252-0266

951 686-2512
00723018
951 686-3845

310 320- 2558
00766708
310 320- 2664

951 674-7352
00720483
951 674-7495

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

0. 0%



07-4L3204
07-LA-101-S
05/ 11/ 06

449,678. 00

5

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC 00247770

P O BOX 429 FAX 909 350-6820
FONTANA CA 92334

Bl D245
PACE 2
05/ 15/ 06

909 350-3535 CC PREF CLAI MED



07-4L3204
07-LA-101-S
05/ 11/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

05/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



07-4L3204 Bl D245
07-LA-101-S PAGE 4
05/ 11/ 06 05/ 15/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 Pl PE JACKI NG UNLI M TED JACK PI PE
SAN BERNARDI NO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 BEADOR AND SON CONSTRUCTI ON CO K RAI L
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GOLDEN STATE BCRI NG JACK REI NFORCED CONCRETE PI PE ( PORTI ON)

ONTARI O CA



07-4L3204 Bl D245

07-LA-101-S CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 350. 00 350. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 500. 00 12, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 500. 00 48, 500. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 19 1, 000. 00 19, 000. 00
6 150206 ABANDON CULVERT M 24 50. 00 1, 200. 00
7 151540 RECONSTRUCT CHAI N LI NK FENCE M 2.5 200. 00 500. 00
8 153214 REMOVE CONCRETE CURB M 4 150. 00 600. 00
9 153218 REMOVE CONCRETE S| DEWALK M2 5.4 150. 00 810. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100. 00 100. 00
11 190107 ROADWAY EXCAVATI ON ( TYPE Y- 1) VB 20 80. 00 1, 600. 00
(AERIALLY DEPQSI TED LEAD)
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
13 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 17 200. 00 3. 400. 00
14 202011 MULCH VB 3.2 400. 00 1, 280. 00
15 260301 CLASS 3 AGGREGATE BASE B 6 150. 00 900. 00
16 390103 ASPHALT CONCRETE ( TYPE B) TONN 20 300. 00 6, 000. 00
17 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.1 3, 000. 00 12, 300. 00
18 650069 450 MM REI NFORCED CONCRETE Pl PE M 32 850. 00 27, 200. 00
19 655572 JACKED 450 MM REI NFORCED CONCRETE Pl PE M 1.8 1, 000. 00 1, 800. 00
(CLASS V)
20 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 2.2 300. 00 660. 00
21 731501 M NOR CONCRETE ( CURB) VB 0.7 1, 000. 00 700. 00
22 731521 M NOR CONCRETE ( SI DEWALK) VB 0.6 1, 000. 00 600. 00
23 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 200 10. 00 2, 000. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00 15, 000. 00



| TEM

NNNNNNRRRPRRRRRE R
RWNFRPOOONOURWNROOONDUTAWNEF

_|
g

07-4L3204
07-LA-101-S
05/ 11/ 06

.00
198, 180. 00

SUMMARY

OF

REMA

247, 062. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00 2000
2, 000. 00 2000
1, 000. 00 1000
45, 000. 00 45000
100. 00 1900
200. 00 4800
100. 00 250
100. 00 400
100. 00 540
37, 000. 00 37000
200. 00 4000
1, 500. 00 1500
400. 00 6800
100. 00 320
100. 00 600
100. 00 2000
2, 000. 00 8200
3, 000. 00 96000
3, 000. 00 5400
1, 000. 00 2200
1, 000. 00 700
1, 000. 00 600
10. 00 2000
37, 000. 00 37000
262, 210. 00

Bl D245
PAGE 6
05/ 15/ 06
FI FTH

Bl D AMOUNT
2, 000. 00 2000
3, 000. 00 3000
5, 000. 00 5000
65, 000. 00 65000
700. 00 13300
1, 100. 00 26400
1, 500. 00 3750
1, 200. 00 4800
850. 00 4590
4,000. 00 4000
1, 000. 00 20000
3, 000. 00 3000
600. 00 10200
2,100. 00 6720
1,100. 00 6600
1, 000. 00 20000
6, 500. 00 26650
1, 100. 00 35200
7,500. 00 13500
4,500. 00 9900
9, 300. 00 6510
11, 000. 00 6600
6. 50 1300
33, 280. 00 33280

331, 300. 00



| TEM

NNNNNRRRPRRRRRR R
RWNFRPOOONOURWNROOONDUITAWNEF

_|
9

07-4L3204
07-LA-101-S
05/ 11/ 06

15, 000. 00
100, 000. 00
1, 100. 00
39. 00

1, 000. 00
380. 00
230. 00
4,000. 00
605. 00

3, 000. 00
2, 000. 00
1, 000. 00
2,700. 00
750. 00

6, 100. 00
2,700. 00
17, 000. 00
2,400. 00
9, 700. 00
10, 000. 00
15. 00
44,000. 00

15000. 00
100000. 00
20900. 00
936. 00
2500. 00
1520. 00
1242. 00
4000. 00
12100. 00
3000. 00
34000. 00
3200. 00
16200. 00
15000. 00
25010. 00
86400. 00
30600. 00
5280. 00
6790. 00
6000. 00
3000. 00
44000. 00

449, 678. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 7
05/ 15/ 06



